NOTIFICATION OF ADDENDUM

ADDENDUM NO. 1
DATED 1/05/2015

Control 6281-41-001
Project RMC - 628141001
Highway  US0084

County BROWN

L adies/Gentlemen:

Attached please find an addendum on the above captioned project. Included in the attachment is an
adendum notification which details the changes and the respective proposal pages which were added and/
or changed.

Except for new bid insert pages, it is unnecessary to return any of the pages attached.

Bid insert pages must be returned with the bid proposal submitted to the Department, unless your firmiis
submitting abid using acomputer print out. The computer print out must be changed to reflect the new bid
item information.

Contractors and material suppliers, etc. who have previously been furnished informational proposals are
not being furnished a copy of the addendum. If you have a subcontractor on the above project, please
advise them of this addendum. Acknowledgment of this addendum is not requested if your company has
been issued aproposal stamped “ This Proposal |ssued for Informational Purposes.”

You are required to acknowledge receipt of this addendum on the Addendum Acknowledgement form
contained in your bid proposal by placing a mark in the box next to the respective addendum.

Failure to Acknowledge receipt of this addendum in your bid proposal will result in your bid not being
read.
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PROJECT RMC - 628141001

COUNTY BROWN

PROPOSAL SHEET

TxDOT

FORM 234-B 1-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
316 |2721 |016 |LOAD,HAUL & DISTRB AGGR (GR 4) cY 819.100 1
DOLLARS
and CENTS
500 |2001 |011 |MOBILIZATION LS 1.000 2
DOLLARS
and CENTS
502 |2001 |033 |BARRICADES, SIGNSAND TRAFFIC HAN- MO 3.000 3
DLING
DOLLARS
and CENTS
662 |2113 WK ZN PAV MRK SHT TERM (TAB) TY W EA 5,388.000 4
DOLLARS
and CENTS
662 |2115 WK ZN PAV MRK SHT TERM (TAB) TY Y-2 EA 27,409.000 5
DOLLARS
and CENTS
662 |2145 WK ZN PAV MRK ST (TAB) TY W ALT 3X EA 59,263.000 6
DOLLARS
and CENTS
666 |2153 REF PAV MRK TY Il (W) 8" (SLD) LF 19,351.000 7
DOLLARS
and CENTS
666 |2156 REF PAV MRK TY Il (W) 18" (SLD) LF 90.000 8
DOLLARS
and CENTS
666 |2157 REF PAV MRK TY Il (W) 24" (SLD) LF 256.000 9
DOLLARS
and CENTS
666 |2169 REF PAV MRK TY Il (W) (RR XING) EA 4,000 10
DOLLARS
and CENTS




PROJECT RMC - 628141001

COUNTY BROWN

PROPOSAL SHEET

TxDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO [CODE| NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
666 [2178 REF PAV MRK TY 11 (Y) 4" (SLD) LF 44,604.000 11
DOLLARS
and CENTS
668 |2018 PREFAB PAV MRK TY A (W) (12") (SLD) LF 2,536.000 12
DOLLARS
and CENTS
668 |2019 PREFAB PAV MRK TY A (W) (18") (SLD) LF 763.000 13
DOLLARS
and CENTS
668 |[2117 PREFAB PAV MRK TY C (W) (18")(YLD TRI) EA 22.000 14
DOLLARS
and CENTS
668 |[2118 PREFAB PAV MRK TY C (W) (36")(YLD TRI) EA 12.000 15
DOLLARS
and CENTS
672 |2012 |034 |REFL PAV MRKRTY I-C EA 1,896.000 16
DOLLARS
and CENTS
672 |2015 |034 |REFL PAV MRKRTY II-A-A EA 18,136.000 17
DOLLARS
and CENTS
672 |2022 |034 |TRAFFICBUTTONTY II-C-R EA 682.000 18
DOLLARS
and CENTS
3278 |2001 ASPH (TIER ) GAL | 146,143.000 19
DOLLARS
and CENTS
1 | 3278 [2002 ASPH (TIER 1) GAL | 706,746.000 20
DOLLARS
and CENTS
3278 |2031 AGGR (TIER I) cY 2,769.600 21
DOLLARS
and CENTS




PROJECT RMC - 628141001

COUNTY BROWN

PROPOSAL SHEET

TxXDOT

FORM 234-B I-61-5M

ITEM-CODE
ALT DEPT
ITEM | DESC | SP. UNIT BID PRICE ONLY. APPROX USE
NO | CODE | NO. WRITTEN IN WORDS UNIT | QUANTITIES | ONLY
1 | 3278 |2032 AGGR (TIER ) cY 16,750.200 22
DOLLARS
and CENTS
8251 |2025 |005 |REPM W/RET REQTY Il (W) 4" (BRK) LF 24,370.000 23
DOLLARS
and CENTS
8251 (2026 |005 |REPM W/RET REQTY Il (W) 4" (SLD) LF 721,760.000 24
DOLLARS
and CENTS
8251 |2029 |005 |REPM W/RET REQTY Il (Y)4" (BRK) LF 122,556.000 25
DOLLARS
and CENTS
8251 |2030 |005 |REPM W/RET REQTY II (Y)4" (SLD) LF 887,879.000 26
DOLLARS
and CENTS
ALTERNATE NO. 1A
DOLLARS
and CENTS
3278 |2096 ASPH (TIER I1)(EMUL) GAL | 846,090.100 27
DOLLARS
and CENTS
3278 |2097 AGGR (TIER I1)(TY BGR4ORTY L GR 4) cY 16,750.200 28
DOLLARS
and CENTS




Project Number: RMC - 628141001 Sheet A
County: BROWN Control: 6281-41-001

Highway: US0084

GENERAL NOTES:

BASIS OF ESTIMATE - BASE BID

ITEM | DESCRIPTION LOCATION |RATE
316 | LOAD HAUL AND DISTRIBUTE All 1 CY/120 SY
3278 | ASPH (TIERI) All 0.34 Gal/ SY
3278 | AGGR (TY PBGR 4 or TY PL GR 4) All 1CY/ 120 SY
3278 | ASPH (TIER ) or (TIER I1) All 0.36 Gal/ SY
3278 | AGGR (TY PB GR4or TY PL GR 4) All 1CY/ 120 SY

BASIS OF ESTIMATE - ALTERNATE BID

ITEM | DESCRIPTION LOCATION | RATE
3278 | ASPH (TIER I1) (EMUL) All 0.40 Gal/ SY
3278 |AGGR(TYBGR4or TY L GR 4) All 1CY/ 120 SY

REFERENCES 1, 5 shall be ASPH (TIER I) AC Asphalt with GR 4 Aggregate.

REFERENCE 9 shall be ASPH (TIER 1) AC Asphalt with GR 4 Aggregate Load
Haul and Distribute.

REFERENCES 2-4, 6-8, 10-36 may be either ASPH (TIER I1) AC or EMUL Asphalt
with GR 4 Aggregate.

GENERAL

The latest start date for this project is May 18, 2015. All work for this project must be
completed by August 31, 2015, due to fiscal year funding for Routine Maintenance Contracts.

Contract time is calculated using all alternate bid items as well as base bid items. Therefore,
No additional time will be added for work performed on alternate bid items.

Contractor shall schedule projects such that no roadway work is performed in the vicinity of the
following local festivals during the anticipated dates shown below unless otherwise approved by
the Engineer. Coordinate any adjustments to the schedule with the Engineer if the anticipated
dates change.

General Notes Sheet A



Project Number: RMC - 628141001 Sheet B
County: BROWN Control: 6281-41-001

Highway: US0084

Festival City Start Date | End Date

May fest Bangs 5/1/2015 | 5/3/2015
Brownwood Reunion Brownwood 9/19/2015 | 9/21/2015
July 4™ Parade Brady 7/4/2015 | 7/4/2015
Labor Day Street Dance Brady 8/29/2015 | 8/29/2015
Frontier Days Santa Anna 5/15/2015 | 5/17/2015
Coleman Rodeo Coleman 6/11/2015 | 6/13/2015
Spring Ho-down Lampasas 7/6/2015 | 7/12/2015
Stars & Stripes Richland Springs | 7/3/2015 | 7/5/2015
Peach & Melon Deleon 8/4/2015 | 8/8/2015
Frontier Days Breckenridge 4/30/2015 | 5/2/2015

GENERAL CONSTRUCTION

The Contractor's responsibility toward preparing the pavement for seal coat on all projects with
no curb and gutter will be limited to normal sweeping with the usual rotary-broom equipment.
All grass, weeds, etc. at the pavement edges will be removed by state forces.

The Contractor’s responsibility toward preparing the pavement for seal coat for Urban Projects
with curb and gutter will be normal sweeping with the usual rotary-broom equipment. After the
placement of the Seal Coat trash, dirt, and excess rock shall be removed from the curb and gutter
and sidewalks in manner approved by the Engineer.

All roadway and intersections shall be swept after each roadway is completed or as directed by
the Engineer.

After each roadway is completed all paper joints shall be removed when each roadway is
complete or as directed by the Engineer.

Cover or protect all bridge joints prior to sealing. Joint covering and all loose rock shall be
removed after sealing. This work will not be paid for directly but will be considered
subsidiary to Item 3278.

The Engineer shall calculate the length of rock lands and distributor shots for each project. The
Contractor shall measure and mark the rock land and distributor shots on the project, unless
otherwise directed by the Engineer.

ITEM 300 ASPHALTS, OILS AND EMULSIONS

The Engineer will run Test Method TEX 513-C (Saybolt Furol viscosity) for acceptance on

emulsion sampled at the job sites. The Engineer will determine the sample location and test
frequency.

General Notes Sheet B



Project Number: RMC - 628141001 Sheet C
County: BROWN Control: 6281-41-001

Highway: US0084

ITEM 302 AGGREGATES FOR SURFACE TREATMENTS
Flakiness index shall be 12 maximum.
All precoated aggregate shall use PG 64-22 asphalt.

ITEM 316 SURFACE TREATMENTS

STOCK PILE LOCATIONS (for material furnished by TxDOT)

COUNTY | REF#| HWY LOCATION

Eastland 9 FM 2689 FM 2689 @ JCT FM 2526 AND FM 2689 @ JCT CR 575

ITEM 502 BARRICADES, SIGNS AND TRAFFIC HANDLING

The Contractor Force Account “Safety Contingency” that has been established for this project is
intended to be utilized for work zone enhancements, to improve the effectiveness of the Traffic
Control Plan, that could not be foreseen in the project planning and design stage. These
enhancements will be mutually agreed upon by the Engineer and the Contractor’s Responsible
Person based on weekly or more frequent traffic management reviews on the project. The
Engineer may choose to use existing bid items if it does not slow the implementation of
enhancement

The Contractor's attention is called to the Traffic Control Details for Seal Coat operations plan
sheet TCP (7-1)-13. These signs are in addition to the signs and barricades required by BC or
TCP standard sheets. The Contractor will be required to install and uncover these signs the day
surfacing operations on the travel lanes begin on each given roadway or up to 72 hours prior and
remove and/or cover these signs the day the Contractor is notified that the permanent striping has
been placed. The Contractor has up to five (5) days to permanently remove all construction
signs from the project after final striping has been approved by the Engineer. After five (5) days,
State Forces shall remove the signs and bill the Contractor for actual man hours, equipment
utilization, storage and disposal fees, and any incidentals incurred by the State Forces.
Noncompliance may result in non-payment in accordance with Article 502.4.B and
temporary suspension of all work until compliance is obtained. Time charges will continue.

On all TCP sheets requiring FCW20-7a (flagger symbol) with a distance placard, the distance
placard may be omitted. The FCW20-7a signs shall at all times be positioned between the
minimum sign distance X shown on the TCP or not more than 1000 feet from the flagger.

Flags attached to CW20-1D (Road Work Ahead) may be omitted unless otherwise directed.

General Notes Sheet C




Project Number: RMC - 628141001 Sheet D
County: BROWN Control: 6281-41-001
Highway: US0084

Traffic Control for all Temporary Tab placement and removal, Raised Reflective Pavement
Marker placement and removal, brooming, and striping operations shall comply with

requirements for mobile operations unless otherwise directed.

Flashing arrow panels shall be used instead of the shadow vehicles as shown on TCP (1-1 thru 1-
4)-12 standards.

Type 11 barricades will not be required as shown on TCP standards. Channelizing devices shall
be cones.

Channelizing devices will be required on tapers for lane transitions or other locations as directed
by the Engineer.

The Contractor may be required to furnish flaggers with two-way radios to handle one-way
traffic safely and efficiently through the work zone.

The pilot car shall be used during seal coat operations on any highway deemed necessary as
directed by the Engineer.

The Contractor shall provide truck mounted attenuators on all shadow vehicles as shown on TCP
(3-1 thru 3-3)-13 standard sheets.

In case of inclement weather during daylight hours while the Contractor is still on the project, it
shall be the responsibility of the Contractor to handle traffic in a manner to minimize any
damage to the seal coat.

ITEM 666 WORK ZONE PAVEMENT MARKINGS

Temporary tabs shall be placed in accordance with TCP (7-1)-13 standard for the seal coat
operations and shall have double covers.

Temporary tabs shall not be placed on a road more than 24 hours prior to the seal coat operations
beginning on that road.

Temporary tabs shall be removed once permanent reflectorized pavement markers have been
placed.

ITEM 1122 TEMPORARY EROSION, SEDIMENTATION AND WATER POLLUTION
PREVENTION AND CONTROL

Stockpile sites may be cleared of cover vegetation, but the vegetation root system shall not be
destroyed.

General Notes Sheet D



Project Number: RMC - 628141001 Sheet E
County: BROWN Control: 6281-41-001
Highway: US0084

The SW3P for this project shall consist of using Contractor Force Account or Agreed Unit Price
if erosion control is deemed necessary and shall be as directed by the Engineer.

ITEM 3278 SURFACE TREATMENTS

The Contractor shall furnish the distributor nozzles. The nozzles shall be furnished such that the
nozzles outside the wheel paths of the travelway shall place 22 to 32 % more by volume than the
nozzles over the wheel paths or as directed.

Engineer will witness Transverse Distribution Test Tex-922-K, Part 111 as directed.

The asphalt rates shown hereon are for average conditions. The rate may be varied as
determined by the Engineer to obtain proper embedment of aggregate.

Intersections shall be sealed prior to sealing the main lanes and/or shoulders.

Asphalt shall be applied on intersections with the asphalt distributor bar to the maximum extent
possible.

ITEM 8251 REFLECTORIZED PAVEMENT MARKINGS WITH
RETROREFLECTIVE REQUIREMENTS

A Mobile Retroreflectometer is not required for this project. The Contractor shall provide traffic
control for Retroreflectivity readings.

General Notes Sheet E
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